

LIMESTONE CR ROAD YEPPOON						
BULK EARTHWORKS						
BILL OF QUANTITIES			DATE		1/07/2026 REV A	
	Item		Qty.	Unit	Rate	Total
1	ESTABLISHMENT		\$0.00			
	1.1	Site establishment including fencing	1	Item		\$0.00
	1.2	Clearing and Grubbing				
	1.2.1	Clear Trees & REMOVE FROM SITE	1	Item		\$0.00
	1.3	Compliance & Insurance				
	1.3.1	Contract Works Insurance	1	Item		\$0.00
	1.3.2	Compliance & Management of OHS, SWMS, Subcontractor & site visitor management.	1	Item		\$0.00
2	EARTHWORKS		\$0.00			
	2.1	Top Soil				
	2.1.1	TOTAL TOPSOIL STRIP TO STOCKPILE (AREA) - 150mm thick	54,510	m³		\$0.00
	2.1.2	TOPSOIL REPLACEMENT (AREA) - 150mm thick	47,460	m³		\$0.00
	2.1.3	Dispose of excess topsoil offsite (AREA) - 150mm thick	7,050	m³		\$0.00
	2.2	Total Earthworks Summary (Information only)				
	2.2.1	Cut to Fill	171,450	m³		\$0.00
	2.2.2	Total Fill (Do Not Price)	193,950	m³		
	2.2.3	TOTAL IMPORT	22,500	m³		\$0.00
	2.3	Rock Excavation				
	2.3.1	Excavation of rock (Rate only)		m³		\$0.00
	Erosion and Sediment Control (in accordance with Future-plus Enviromental		\$0.00			
	3.1	Stablised Construction access with Vehicle Shaker Grid	1	item		\$0.00
	3.2	Stablised Earth Bund (prov Qty)	595	m		\$0.00
	3.2	Sediment Fence - Woven Fabric (prov Qty)	130	m		\$0.00
	3.2	Construct Sediment Basins as per Sediment Control Plan	1	Item		\$0.00
	3.2	Mulch bund - min. 500mm high from site based stockpiles (Prov. Qty)	1000	m		\$0.00
	3.2	Earth Diversion Bank (Prov. Qty)	1600	m		\$0.00
	TOTAL (excl. GST)		\$0.00			
	GST		10%			\$0.00
	TOTAL (excl. GST)		\$0.00			

* The estimates inlcuded herein are of a preliminary only for the purpose of quantity estimates, and undertaken to the best of our knowledge based on draft civil engineering deisgns done to date. It is the responsibility of the user of this provided documentation to satisfy themselves the suitability of the information for their purposes and utilisation.

* All costs and items are subject to final detailed civil design, council approval and formal tendering

* Costs exclude (but not limited to) the following;

- Council fees and charges, title searches, legal fees, authority fees and charges.
- Professional and management fees
- Certification
- Specialist consultancy, including, but not limited to; Geotechnical, structural, pressure sewer, electricity, telecommunications, bushfire, ecological or other specialist services.
- Any building &/or amenity construction
- Future planning consultancy, Development Applications and/or approval modifications etc.
- Additional works as a result of Force Majeure or other unforeseen circumstances.